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ADDENDUM A 

Ruth Grimes Elementary School Phase I ‐ Restroom Building and Shade Shelter 

Colton Joint Unified School District 

Bid No. 24‐01 FAC 

DSA #04‐122576 

 

NOTICE TO BIDDERS 

It is intended that all work affected by the following provisions shall conform to the original plans and 

specifications.  Delete or modify each of the following items wherever appearing on Drawings, and/or 

specifications.  Acknowledge receipt of Addendum A in the space provided on the Contractor’s proposal. 

Failure to do so may subject bidder to disqualification. 

 

Bid Documents 

 

Item 1  Pre‐Bid Clarification Form (Bid # correction) 

 

Item 2  Revised Bid Form (Bid # correction) 

 

Item 2  Revised Agreement Form (Time of Completion Section corrected and allowance increased).   

 

Construction Documents 

 

Item 1  DSA Stamped and Approved Plans (No change from original bid set except for DSA 

Approval/Stamp.) 

 

Miscellaneous 

 

Please note at the job walk it was discussed that the parking lot corrections were going to occur during the  

Thanksgiving Break, but those improvements need to occur during Spring Break as indicated on the original  

Bid documents.   



 

 

Attachments: 

Revised Pre‐Bid Clarification Form 

Revised Bid Form 

Revised Agreement Form 

DSA Approved Drawings (43 Sheets) 

 

 

End of Addendum A 
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PROJECT NAME:  
BID #24-01 FAC  Ruth Grimes E.S. Phase 1 - Restroom Building & Shade 
Shelter Project 

PROJECT NUMBER:  22-02/22-03 

TO: 

Ken Podany, Architect/ 
Principal, PJHM Architects 
& 
Diane Mendez, Facilities 
Project Manager, CJUSD EMAIL: 

ken@pjhm.com &  
diane_mendez@cjusd.net 
 

    

DATE:   

FROM:  EMAIL:  
DOCUMENT/DIVISION 
NUMBER:  

DRAWING 
NUMBER:  

    

REQUESTED CLARIFICATION: 

 

RESPONSE TO CLARIFICATION: 
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BID FORM 

FOR 

RUTH GRIMES E.S. RESTROOM BUILDING AND SHADE SHELTER PROJECT  

At 10009 Spruce Avenue, Bloomington, CA 92316 

Bid Package No. 24-01 FAC 

FOR 

COLTON JOINT UNIFIED SCHOOL DISTRICT 
 

CONTRACTOR 
NAME:  

ADDRESS:  

  

TELEPHONE: (                ) 

FAX: (                ) 

EMAIL  
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TO: Colton Joint Unified School District, acting by and through its Governing Board, herein called “Owner”. 

1. Pursuant to and in compliance with your Notice Inviting Bids and other documents relating thereto, the undersigned 
bidder, having familiarized himself with the terms of the Contract, the local conditions affecting the performance of the Contract, 
the cost of the work at the place where the work is to be done, with the Drawings and Specifications, and other Contract Documents, 
hereby proposes and agrees to perform within the time stipulated, the Contract, including all of its component parts, and everything 
required to be performed, including its acceptance by the Owner, and to provide and furnish any and all labor, materials, tools, 
expendable equipment, and utility and transportation services necessary to perform the Contract and complete all of the Work in a 
workmanlike manner required in connection with the construction of: 

BID PACKAGE NO. 24-01 FAC 

RUTH GRIMES E.S. RESTROOM BUILDING AND SHADE SHELTER PROJECT  

in the Owner described above, all in strict conformance with the drawings and other Contract Documents on file at the Owner 
Offices of said Owner for amounts set forth herein. 

2. BIDDER ACKNOWLEDGES THE FOLLOWING ADDENDUM: 

Number  Number  Number  Number  Number  Number  Number  Number 

Acknowledge the inclusion of all addenda issued prior to bid in the blanks provided above.  Your failure to do so may render your 
bid non-responsive. 

3. TOTAL CASH PURCHASE PRICE IN WORDS & NUMBERS: 

____________________________________________________________________ DOLLARS 

($ ____________________________)* 

 

*Bidder acknowledges than agrees that the Base Bid includes a Twenty Thousand Dollar ($20,000) Allowance for any 
and all Unforeseen Conditions.   

 

Allowance The Bidder’s Base Bid shall include a TWENTY THOUSAND DOLLAR ($20,000) allowance for 
unforeseen items and complying with applicable federal, State, and local requirements relating to COVID-19 or other public 
health emergency/epidemic/pandemic.  
 

The above allowance shall only be allocated for unforeseen items or COVID-19 or other public health 
emergency/epidemic/pandemic compliance relating to the Work. Contractor shall not bill for or be due any portion of this 
allowance unless the District has identified specific work, Contractor has submitted a price for that work or the District has 
proposed a price for that work, the District has accepted the cost for that work, and the District has prepared a change order 
incorporating that work.  
 

Contractor hereby authorizes the District to execute a unilateral deductive change order at or near the end of the Project 
for all or any portion of the allowance not allocated. Any unused portion of the allowance will revert back to the District, 100% 
without deductions documented by a deductive change order. 

4. TIME FOR COMPLETION:  The Owner may give a notice to proceed within ninety (90) days of the award of the bid 
by the Owner.  Once the Contractor has received the notice to proceed, the Contractor shall complete the work in the time specified 
in the Agreement.  By submitting this bid, Contractor has thoroughly studied this Project and agrees that the Contract Time for this 
Project is adequate for the timely and proper completion of the Project.  Further, Contractor has included in the analysis of the time 
required for this Project, and the requisite time to complete Punch List. 

In the event that the Owner desires to postpone giving the notice to proceed beyond this ninety (90) day period, it is 
expressly understood that with reasonable notice to the Contractor, giving the notice to proceed may be postponed by the Owner.  
It is further expressly understood by the Contractor, that the Contractor shall not be entitled to any claim of additional compensation 
as a result of the postponement of giving the notice to proceed. 

It is understood that the Owner reserves the right to reject any or all bids and/or waive any irregularities or informalities 
in this bid or in the bid process.  The Contractor understands that it may not withdraw this bid for a period of ninety (90) days after 
the date set for the opening of bids. 

5. Attached is bid security in the amount of not less than ten percent (10%) of the bid: 
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Bid bond (10% of the Bid), certified check, or cashier’s check (circle one) 

6. The required List of Designated Subcontractors is attached hereto. 

7. The required Non-Collusion Declaration is attached hereto. 

8. The required Byrd Anti-Lobbying Amendment Certification 

9. The Substitution Request Form, if applicable, is attached hereto. 

10. It is understood and agreed that if written notice of the acceptance of this bid is mailed, telegraphed, or delivered to the 
undersigned after the opening of the bid, and within the time this bid is required to remain open, or at any time thereafter before 
this bid is withdrawn, the undersigned will execute and deliver to the Owner a Contract in the form attached hereto in accordance 
with the bid as accepted, and that he or she will also furnish and deliver to the Owner the Performance Bond and Payment Bond, 
all within five (5) calendar days after award of Contract, and that the work under the Contract shall be commenced by the 
undersigned bidder, if awarded the Contract, by the start date provided in the Owner’s Notice to Proceed, and shall be completed 
by the Contractor in the time specified in the Contract Documents. 

11. The names of all persons interested in the foregoing proposal as principals are as follows: 

 

 

 

 

 

 

(IMPORTANT NOTICE:  If bidder or other interested person is a corporation, state the legal name of such corporation, as well as 
the names of the president, secretary, treasurer, and manager thereof; if a co-partnership, state the true names of the firm, as well 
as the names of all individual co-partners comprising the firm; if bidder or other interested person is an individual, state the first 
and last names in full.) 

12. PROTEST PROCEDURES.  If there is a bid protest, the grounds shall be submitted as set forth in the Instructions to 
Bidders. 

13. The undersigned bidder shall be licensed and shall provide the following California Contractor’s license information: 

License Number:   

License Expiration Date:   

Name on License:   

Class of License:  

DIR Registration Number:  

If the bidder is a joint venture, each member of the joint venture must include the above information. 

14. Time is of the essence regarding this Contract, therefore, in the event the bidder to whom the Contract is awarded fails 
or refuses to post the required bonds and return executed copies of the Agreement form within five (5) calendar days from the date 
of receiving the Notice of Award, the Owner may declare the bidder’s bid deposit or bond forfeited as damages. 

15. The bidder declares that he/she has carefully examined the location(s) of the proposed Project, that he/she has examined 
the Contract Documents, including the Plans, General Conditions, Supplemental Conditions, Special Conditions, Addenda, 
Specifications, and all other documents contained in the Project Manual, and read the accompanying instructions to bidders, and 
hereby proposes and agrees, if this proposal is accepted, to furnish all materials and do all work required to complete the said work 
in accordance with the Contract Documents, in the time and manner therein prescribed for the unit cost and lump sum amounts set 
forth in this Bid Form. 
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I agree to receive service of notices at the e-mail address listed below. 

I the below-indicated bidder, declare under penalty of perjury that the information provided and representations made in 
this bid are true and correct. 

 

  
Proper Name of Company 

  
Name of Bidder Representative 

  
Street Address 

  
City, State, and Zip 

(             )  
Phone Number 

(             )  
Fax Number 

  
E-Mail 

 

By:   
Signature of Bidder Representative 

Date:  

 

NOTE:  If bidder is a corporation, the legal name of the corporation shall be set forth above together with the signature of authorized 
officers or agents and the document shall bear the corporate seal; if bidder is a partnership, the true name of the firm shall be set 
forth above, together with the signature of the partner or partners authorized to sign contracts on behalf of the partnership; and if 
bidder is an individual, his signature shall be placed above. 

All signatures must be made in permanent blue ink. 
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AGREEMENT FORM 

THIS AGREEMENT, entered into this____ day of August, 2023, in the County of San Bernardino_ of the State of 
California, by and between the Colton Joint Unified School District, hereinafter called the “Owner” or the “District”, and 
____________________________________________________, hereinafter called the “Contractor”. 

WITNESSETH that the Owner and the Contractor for the consideration stated herein agree as follows: 

ARTICLE I - SCOPE OF WORK:  The Contractor shall furnish all labor, materials, equipment, tools, and utility and 
transportation services, and perform and complete all work required in connection with Ruth Grimes E.S. Phase I Restroom 
Building and Shade Shelter Project in strict accordance with the Contract Documents enumerated in Article 7 below.  The 
Contractor shall be liable to the District for any damages arising as a result of a failure to comply with that obligation, and the 
Contractor shall not be excused with respect to any failure to so comply by an act or omission of the Architect, Engineer, Inspector, 
Division of the State Architect (DSA), or representative of any of them, unless such act or omission actually prevents the Contractor 
from fully complying with the Contract Documents and the Contractor protests, in accordance with the Contract Documents, that 
the act or omission is preventing the Contractor from fully complying with the Contract Documents.  Such protest shall not be 
effective unless reduced to writing and filed with the District office within seven (7) days of the date of occurrence of such act or 
omission preventing the Contractor from fully complying with the Contract Documents. 

ARTICLE 2 - TIME OF COMPLETION: The Owner may give notice to proceed within ninety (90) days of the award 
of the bid by the Owner.  Once the Contractor has received a notice to proceed, the Contractor shall reach Substantial Completion 
(See Article 1.1.46) of the Work within 213 calendar days.  Substantial completion for Phase 1A, shade structure and restroom 
building to be completed in 120 calendar days from the Notice to Proceed.  Phase 1B site mobilization for the construction of 
parking lot and drop-off area/path of travel in front of campus cannot occur prior to March 16, 2024, and shall be completed in 16 
calendar days.  This shall be called Contract Time.  (See Article 8.1.1).  It is expressly understood that time is of the essence. 

Contractor has thoroughly studied the Project and has satisfied itself that the time period for this Project is adequate for 
the timely and proper completion of the Project within the Contract time.   

In the event that the Owner desires to postpone giving the notice to proceed beyond this ninety (90) day period, it is 
expressly understood that with reasonable notice to the Contractor, giving the notice to proceed may be postponed by the Owner.  
It is further expressly understood by the Contractor, that the Contractor shall not be entitled to any claim of additional compensation 
as a result of the Owner’s postponement of giving the notice to proceed. 

If the Contractor believes that a postponement will cause hardship to it, the Contractor may terminate the Contract with 
written notice to the Owner within ten (10) days after receipt by the Contractor of the Owner’s notice of postponement.  It is further 
understood by the Contractor that in the event that the Contractor terminates the Contract as a result of postponement by the Owner, 
the Owner shall only be obligated to pay the Contractor for the work performed by the Contractor at the time of notification of 
postponement.  Should the Contractor terminate the Contract as a result of a notice of postponement, the District shall have the 
authority to award the Contract to the next lowest responsible bidder. 

ARTICLE 3 - LIQUIDATED DAMAGES:  It being impracticable and infeasible to determine the amount of actual 
damage, it is agreed that the Contractor will pay the Owner the sum of Five Hundred Dollars ($500.00) per calendar day for each 
and every day of delay beyond the Contract Time set forth in Article 2 of this Agreement as liquidated damages and not as a penalty 
or forfeiture. In the event Liquidated Damages are not paid, the Contractor further agrees that the Owner may deduct such amount 
thereof from any money due or that may become due the Contractor under the Contract (See Article 9.6 and 2.2 of the General 
Conditions). 

ARTICLE 4 - CONTRACT PRICE:  The Owner shall pay to the Contractor as full consideration for the faithful 
performance of the Contract, subject to any additions or deductions as provided in the Contract Documents, the sum of 
________________________________________________ DOLLARS ($_______________________), said sum being the total 
amount stipulated in the Bid Contractor submitted.  Payment shall be made as set forth in the General Conditions. 

Should any Change Order result in an increase in the Contract Price, the cost of such Change Order shall be agreed to in 
advance by the Contractor and the Owner, subject to the monetary limitations set forth in Public Contract Code Section 20118.4.  
In the event that the Contractor proceeds with a Change in work without an agreement between the Owner and Contractor regarding 
the cost of a Change Order, the Contractor waives any Claim of additional compensation for such additional work. 

ARTICLE 5 - HOLD HARMLESS AGREEMENT:  Contractor shall defend, indemnify and hold harmless Owner, 
Architect, Inspector, the State of California and their officers, employees, agents and independent contractors from all liabilities, 
claims, actions, liens, judgments, demands, damages, losses, costs or expenses of any kind arising from death, personal injury, 
property damage or other cause based or asserted upon any act, omission, or breach connected with or arising from the progress of 
Work or performance of service under this Agreement or the Contract Documents.  As part of this indemnity, Contractor shall 
protect and defend, at its own expense, Owner, Architect, Construction Manager, Inspector, the State of California and their officers, 



employees, agents and independent contractors from any legal action including attorney’s fees or other proceeding based upon such 
act, omission, breach or as otherwise required by this Article. 

Furthermore, Contractor agrees to and does hereby defend, indemnify and hold harmless Owner, Architect, Construction 
Manager, Inspector, the State of California and their officers, employees, agents and independent contractors from every claim or 
demand made, and every liability, loss, damage, expense or attorney’s fees of any nature whatsoever, which may be incurred by 
reason of: 

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss (including theft), or loss of use 
of, any property; (3) any failure or alleged failure to comply with any provision of law or the Contract Documents; or (4) any other 
loss, damage or expense, sustained by any person, firm or corporation or in connection with the Work called for in this Agreement 
or the Contract Documents, except for liability resulting from the sole or active negligence, or the willful misconduct of the Owner. 

(b) Any bodily injury to or death of persons or damage to property caused by any act, omission or breach of 
Contractor or any person, firm or corporation employed by Contractor, either directly or by independent contract, including all 
damages or injury to or death of persons, loss (including theft) or loss of use of any property, sustained by any person, firm or 
corporation, including the Owner, arising out of or in any way connected with Work covered by this Agreement or the Contract 
Documents, whether said injury or damage occurs either on or off Owner property, but not for any loss, injury, death or damages 
caused by the sole or active negligence or willful misconduct of the Owner. 

(c) Any dispute between Contractor and Contractor’s subcontractors/supplies/ Sureties, including, but not limited 
to, any failure or alleged failure of the Contractor (or any person hired or employed directly or indirectly by the Contractor) to pay 
any Subcontractor or Materialman of any tier or any other person employed in connection with the Work and/or filing of any stop 
notice or mechanic’s lien claims. 

(d) Any claims, allegations, penalties, assessments, or liabilities to the extent caused by the Contractor’s failure or 
the failure of any Subcontractor of any tier, to fully comply with the DIR registration requirements under Labor Code section 
1725.5 at all times during the performance of any Work on the Project and shall reimburse the District for any penalties assessed 
against the District arising from any failure by the Contractor or any Subcontractor of any tier from complying with Labor Code 
sections 1725.5 and 1771.1.  Nothing in this paragraph, however, shall require the Contractor or any Subcontractor to be liable to 
the District or indemnify the District for any penalties caused by the District in accordance with Labor Code section 1773.3 (g). 

Contractor, at its own expense, cost, and risk, shall defend any and all claims, actions, suits, or other proceedings that 
may be brought or instituted against the Owner, its officers, agents or employees, on account of or founded upon any cause, damage, 
or injury identified herein Article 5 and shall pay or satisfy any judgment that may be rendered against the Owner, its officers, 
agents or employees in any action, suit or other proceedings as a result thereof. 

The Contractor’s and Subcontractors’ obligation to defend, indemnify and hold harmless the Owner, Architect, Inspector, 
the State of California and their officers, employees, agents and independent contractors hereunder shall include, without limitation, 
any and all claims, damages, and costs for the following: (1) any damages or injury to or death of any person, and damage or injury 
to, loss (including theft), or loss of use of, any property; (2) breach of any warranty, express or implied; (3) failure of the Contractor 
or Subcontractors to comply with any applicable governmental law, rule, regulation, or other requirement; (4) products installed in 
or used in connection with the Work; and (5) any claims of violation of the Americans with Disabilities Act (“ADA”). 

ARTICLE 6 - PROVISIONS REQUIRED BY LAW:  Each and every provision of law and clause required to be 
inserted in this Contract shall be deemed to be inserted herein, and this Contract shall be read and enforced as though it were 
included herein, and if through mistake or otherwise any such provision is not inserted or is not inserted correctly, then upon 
application of either party the Contract shall forthwith be physically amended to make such insertion or correction. 

ARTICLE 7 - COMPONENT PARTS OF THE CONTRACT:  The Contract entered into by this Agreement consists 
of the following Contract Documents, all of which are component parts of the Contract as if herein set out in full or attached hereto: 

Notice Inviting Bids 
Instructions to Bidders 
Designation of Subcontractors 
Non-Collusion Declaration 
Bid Bond 
Bid Form 
Contractor’s Certificate Regarding Worker’s Compensation 
Byrd Anti-Lobbying Amendment Certification  
Agreement Form 
Federal Contraction Requirements 
Payment Bond 
Performance Bond 
Guarantee 
Escrow Agreement for Security Deposit In Lieu of Retention 



Workers’ Compensation/Employers Liability Endorsement 
General Liability Endorsement 
Automobile Liability Endorsement 
General Conditions 
Supplementary and Special Conditions 
Specifications 
All Addenda as Issued 
Drawings/Plans 
Requirements, Reports and/or any other Documents in the Project Manual or Other Documents Issued to Bidders 

All of the above named Contract Documents are intended to be complementary.  Work required by one of the above 
named Contract Documents and not by others shall be done as if required by all. 

ARTICLE 8 - PREVAILING WAGES:  Wage rates for this Project shall be in accordance with the general prevailing 
rate of holiday and overtime work in the locality in which the work is to be performed for each craft, classification, or type of work 
needed to execute the Contract as determined by the Director of the Department of Industrial Relations.  Copies of schedules of 
rates so determined by the Director of the Department of Industrial Relations are on file at the administrative office of the Owner 
and are also available from the Director of the Department of Industrial Relations.  Monitoring and enforcement of the prevailing 
wage laws and related requirements will be performed by the Labor Commissioner/ Department of Labor Standards Enforcement 
(DLSE). 

The Owner is utilizing federal funds and, therefore, the Contractor must comply with Davis-Bacon requirements 
(https://www.dol.gov/agencies/whd/government-contracts/construction/guidance) including, without limitation, (1) paying the 
higher of federal Davis-Bacon prevailing wages or California prevailing wages; and, if required (2) paying subcontractors and 
workers weekly in lieu of bi-weekly. 

The following are hereby referenced and made a part of this Agreement and Contractor stipulates to the provisions 
contained therein. 

1. Chapter 1 of Part 7 of Division 2 of the Labor Code (Section 1720 et seq.) 

2. California Code of Regulations, Title 8, Chapter 8, Subchapters 3 through 6 (Section 16000 et seq.) 

3. Davis-Bacon Act, as amended (40 U.S.C. §§ 3141-3148, and 3146-3148.) 

4. Department of Labor regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts 
Covering Federally Financed and Assisted Construction”) 

ARTICLE 9 - RECORD AUDIT:  In accordance with Government Code Section 8546.7(and Davis Bacon, if 
applicable) and Article 13.11 of the General Conditions, records of both the Owner and the Contractor shall be subject to 
examination and audit for a period of five (5) years after a Final Retention Payment or the Recording of a Notice of Completion, 
whichever occurs first. 

ARTICLE 10 – NON-DISCRIMINATION:  Contractor herein agrees not to discriminate in its recruiting, hiring, 
promotion, demotion, or termination practices on the basis of race, religious creed, national origin, ancestry, sex, age, or physical 
handicap in the performance of this Contract and to comply with the provisions of the California Fair Employment and Housing 
Act as set forth in part 2.8 of division 3 of the California Government Code, commencing at section 12900; the Federal Civil Rights 
Act of 1964, as set forth in Public Law 88-352, and all amendments thereto; Executive Order 11246, and all administrative rules 
and regulations found to be applicable to Contractor and Subcontractor. 

Special requirements for Federally Assisted Construction Contracts:  During the performance of this Contract, Contractor 
agrees to incorporate in all subcontracts the provisions set forth in Chapter 60-1.4(b) of Title 41 published in Volume 33 No. 104 
of the Federal Register dated May 28, 1968. 

ARTICLE 11 – FEDERAL PROCUREMENT/CONTRACTING:  If the Project is funded in whole or part by federal 
funding, including, without limitation, any funds from any component or iteration of the Elementary and Secondary School 
Emergency Relief (“ESSER”) programs, Contractor acknowledges that this Project is subject to federal procurement/contracting 
requirements. Contractor agrees to fully comply with all federal requirements, including, without limitation, the Federal Contract 
Provisions, which are attached to this Agreement. 

ARTICLE 12 - CONTRACTOR’S LICENSE: The Contractor must possess throughout the Project a Class _____ 
Contractor’s License, issued by the State of California, which must be current and in good standing. 

IN WITNESS WHEREOF, this Agreement has been duly executed by the above named parties, on the day and year 
first above written. 

DISTRICT: CONTRACTOR: 



  
Typed or Printed Name 

  
Typed or Printed Name 

________________________________________________ 
Title 
 
______________________________________ 
Signature 

  
Title 
 
______________________________________ 
Signature 

Dated: ______________________________   
Type or Printed Name 

   
Title (Authorized Officers or Agents) 
 
______________________________________ 
Signature 

 (CORPORATE SEAL) 

 


