




# RFQ/P 24-03FAC

ARCHITECTURAL SERVICES  
PRE-RESPONSE MEETING




# AGENDA



- INTRODUCTION/OVERVIEW
- PROJECT OVERVIEW
- SCHEDULE/MILESTONES
- Q&A





# INTRO/OVERVIEW

## □ **FUNDING**

- American Rescue Plan Act 2021 (ARPA - Federal)
- Elementary & Secondary School Emergency Relief Fund (ESSER 3 - Federal)
- S.B. County Discretionary Fund (Local)

## □ **GOAL**

- Minimize the potential spread of COVID-19
- Alleviate the negative impacts of COVID-19 by promoting outdoor exercise





# Wilson Elementary School

## Exterior Window Replacement



**FUNDING:** ESSER III

**BUDGET:** \$1.5M

**SCOPE:** Replace existing exterior windows with new operable windows in the admin and classroom buildings. Scope includes the required POT upgrades.


**SCHEDULE:**  
Construction  
Completion by  
September 30, 2024





# Colton Middle School

## Exterior Window Replacement



**FUNDING: ESSER III**

**CONSTRUCTION  
BUDGET: \$350K**

**SCOPE:** New exterior operable windows for the administration building; Related POT upgrade.

**SCHEDULE:**  
Construction  
Completion by  
September 30, 2024





# Lewis Elementary School and Others

## Exterior Window Replacement

**FUNDING:** ARPA

**BUDGET:** \$2.8M

**SCOPE:** New exterior operable windows for the administration building; Related POT upgrade.

**SCHEDULE:**


Construction  
Completion by  
December 30, 2024





# Bloomington High School

Field Lighting, Synthetic Infield, and Foul Ball Netting



**FUNDING:**  
ARPA/S.B.County

**CONSTRUCTION  
BUDGET:** \$2.3M

**SCOPE:** New LED field  
lighting for Varsity  
Softball and Baseball  
Fields and Synthetic  
Infield; Foul Ball Netting  
for Varsity Baseball Field

**SCHEDULE:**  
Construction  
Completion by  
December 30, 2024


Foul Ball  
Netting





# Bloomington High School

## Varsity Baseball Field Trajectory Study







# Joe Baca Middle School

Field Lighting and Synthetic Mini-Soccer Field

## FUNDING:

ARPA/S.B.County

## CONSTRUCTION

BUDGET: \$1.0M

**SCOPE:** New LED field lighting; Mini-Synthetic Soccer Field

## SCHEDULE:

Construction  
Completion by  
December 30, 2024





# Joe Baca Middle School

EQUIPMENT LIST FOR AREAS SHOWN											
QTY	LOCATION	Pole		MOUNTING HEIGHT	Luminaires			QTY / POLE	THIS GRID	OTHER GRIDS	
		SIZE	GRADE ELEVATION		LUMINAIRE TYPE						
2	P1-P2	80'	-	80'	TLC-LED-900		5	5	0		
1	P3	80'	-	80'	TLC-LED-1500		5	5	0		
				80'	TLC-LED-400		1	1	0		
				80'	TLC-LED-900		1	1	0		
3	P4-P5, P8	80'	-	80'	TLC-LED-1500		7	7	0		
1	P6	80'	-	80'	TLC-LED-900		1	1	0		
				80'	TLC-LED-1500		6	6	0		
1	P7	80'	-	80'	TLC-LED-900		2	2	0		
				80'	TLC-LED-1500		3	3	0		
1	P9	80'	-	80'	TLC-LED-400		2	2	0		
				80'	TLC-LED-1500		4	4	0		
9	TOTALS								56	56	0

LED Field Lighting

Mini-Soccer Field








# Colton Middle School

## Outdoor PE Classroom Pavilion Addition

PE Shade Shelter



**FUNDING:** ESSER III

**CONSTRUCTION  
BUDGET:** \$3.0M

**SCOPE:** New covered  
PE pavilion addition;  
Path of Travel; Possibly  
Fire Hydrant addition

**SCHEDULE:**  
Construction  
Completion by  
December 30, 2024





# Terrace Hills Middle School

Outdoor PE Classroom Pavilion Addition

**FUNDING:** ESSER III

**BUDGET:** \$3.2MM

**SCOPE:** Demo (E) pool;  
New outdoor pavilion;  
Path of Travel; Toilet  
Facility Upgrade; Fire  
Truck Access; Possibly  
hydrant addition

**SCHEDULE:**

Construction  
Completion by  
December 30, 2024







# Jurupa Vista Elementary School

## Outdoor Shade Shelter Addition



Jurupa Vista School of Science & Engineering

Image Landsat / Copernicus

**FUNDING:** ESSER III

**BUDGET:** \$350K

**SCOPE:** New PC Shade Shelter and relate POT upgrades

**SCHEDULE:**  
Construction  
Completion by  
September 30, 2024





# Reche Canyon Elementary School

## Outdoor Shade Shelter Addition

**FUNDING:** ESSER III


**BUDGET:** \$350K

**SCOPE:** New PC Shade Shelter and relate POT upgrades

**SCHEDULE:**  
Construction  
Completion by  
September 30, 2024







# SCHEDULE/MILESTONES

- August 30th, 2023 by 4pm - RFI Due
- September 8<sup>th</sup>, 2023 by 2pm – RFQ/P Due
- Board Award: Late September/Early October 2023

# Q & A